
 

 

Inter - Departmental Agreement (“IDA”) 

 

 

Dated:  6th October 2022 

 

Between: 

 

(1) Suffolk County Council Highways Department acting as the Highway Authority (the 

“Highway Authority”) 

 

(2) Suffolk County Council Growth, Highway and Infrastructure Waste Services (GHI), 

acting as the Waste Services Authority (the “Waste Disposal Authority”) 

 

Arrangement: 

 

(A) The Waste Disposal Authority is planning to carry out certain works (the details of 

which are attached to this IDA) in and connecting to the highway at Foxhall Road, 

Ipswich (the “Works”). The Works will be delivered by Morgan Sindall (the 

“Contractor”).  

 

(B) To progress the Works in a timely fashion, the Highway Authority has agreed to 

approve the Works and hereby notifies Waste Disposal Authority as to the 

requirements of the Highway Authority in respect of the Works.  

 

(C) The Highway Authority’s requirements for works in the highway are set out in the 

attached Scheduled agreement (the “Schedule”).  

 

(D) The Waste Disposal Authority hereby agrees with the Highway Authority to use all 

commercially reasonable endeavours to ensure that all the requirements of the 

Schedule are delivered by the Contractor.  

 

(E) The Waste Disposal Authority and the Contractor shall be entitled to enter and remain 

on the highway for the purposes of carrying out the Works.  

 

(F) Any dispute as to the terms of this IDA or the Schedule shall be resolved by the Chief 

Executive of Suffolk County Council. 

 

(G) This IDA is not intended to be legally binding, and no legal obligations or legal rights 

shall arise between the parties from this IDA. The parties enter into the IDA intending 

to honour all their obligations. 

 

 

Signed by    

Steve Palfrey, Assistant Director Waste & Environment 

For and on behalf of the Waste Disposal Authority 

 



 

 

Signed by   

For and on behalf of the Highway Authority 
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RECITALS AND DEFINITIONS 



 

 

(A) In this Schedule unless the context otherwise requires the following 

words shall have the following meanings:- 

 

“1980 Act” Means the Highways Act 1980 (as amended) 

 

“Approved Means the contractor(s) approved by the Highway Authority for carrying  

Contractor” out highways works of the value and complexity proposed. 

 

“Approved Means the sub-contractor(s) approved by the Highway Authority for 

Sub-Contractor” carrying out highway works of the value and complexity proposed. 

 

“Authorisations” Means all authorisations and consents that may be required to carry out 

the Works, including under Section 42 Public Health Acts, Amendment 

Act 1890 Section 14 Public Health Act 1925 and all other powers 

pertaining to the Highway Works. 

 

“CDM Means the Construction (Design and Management) Regulations 2015 

Regulations” (SI 2015/51). 

 

“Final End of maintenance period provided all defects identified  

Completion” have been discharged.  

 

“Contract” Means the contract or contracts in respect of each and all of the Highway 

Works. 

 

“Contractor” Means the contractor or contractors who have been awarded the Contract 

to execute the Highway Works.  For the avoidance of doubt the 

aforementioned definition does not include any sub-contractor. 

 

“Development” Means the development to be carried out pursuant to the Permission. 

 

“Director” Means the County Council’s Director of Growth, Highways and 

Infrastructure or other officers of the County Council acting under his 

hand. 

 

“Highway Means the works collectively or individually as the context requires which 

Works” are set out in Part II of this Schedule and shown in the Works Drawings. 

 

“Maintenance Means a formal written agreement to be agreed prior to the issue of the 

Agreement” Certificate of Final completion made between the Highway Authority and 

the Waste Disposal Authority which sets out the requirements and roles 

for the future maintenance liability of the Highway Works incorporating 

the terms of the document appended to this Schedule at Schedule IV 

titled “                                                    

                              Maintenance Brief”. 

 

“Permission” Means the planning permission granted by Suffolk County Council in 

respect of the Site dated 29th January 2021 together with any 

modification of it. 



 

 

 

 

“Road Safety  

Audit” 

Means the evaluation of each and all of the Highway Works during 

design and at the end of construction to identify potential road safety 

problems that may affect any users of the highway and to suggest 

measures to eliminate or mitigate those problems in accordance with 

Department for Transport standards or by the County Council as 

agreed by the Director. 

 

“Site” Means land situated at Foxhall Road, Ipswich, Suffolk shown in red for 

identification only on the attached plan No: 219046-CDP-DR-ZZ-XX-C-

9007 P1 Site Location Plan            

 

“Specification” The Highway Authority’s “Specification for Estate Roads” dated May 2007 

(or later amendment current at the date of this Schedule) so far as this is 

consistent with the plan and the details (subject to any variations agreed 

in writing). 

 

“Sub- Means the sub-contractor(s) working for the Contractor(s) who have been 
Contractor” contracted to execute the Highway Works. 
 
“Substantial Means complete to the reasonable satisfaction of the Director and so that  
Completion” the Highway Works can be used for the purpose and operate in the 

manner for which they were designed. 
 
“Technical  
Standards” 

Means the standards necessary to ensure complete conformity with all UK 
and EU primary and secondary legislation (including by-laws) all guidance 
standards and codes of practice issued by the Department for Transport 
the County Council statutory undertakers and relevant professional 
institutes the Road Safety Audit and formal instructions issued by the 
Director from time to time during the design and implementation of the 
Highway Works and for the avoidance of doubt this shall include the Traffic 
Signs Regulations and General Directions 2016 and BS5489 in relation to 

the design of any street lighting 

“Works Means the attached drawings bearing the numbers referred to in Part  
Drawings” III of this Schedule or any subsequent revision of them which has been 

approved or requested by the Director and which relate to the Highway 
Works. 

 
(B)         In this Schedule unless the context otherwise requires:- 
 

(i) Words importing the singular meaning where the context so admits include the 
plural meaning and vice versa; and 

(ii) the headings and contents list in this Schedule shall not form part of or affect the 
construction; and 

(iii) references to paragraphs, parts and appendices are references to paragraphs in, 
parts of and appendices to this Schedule and paragraphs in appendices to this 
Schedule. 

 
(C) The County Council is the Local Highway Authority (except for trunk roads) for the 

purposes of the 1980 Act for the area within which the Site is situated and the Highway 
Works will be carried out. 

 



 

 

(D) The County Council is also the Waste Disposal Authority and wishes to undertake 
works within the highway to further its statutory purpose and has the benefit of the 
Permission. 

 
 
 
 
 
 
1. GENERAL 
 
1.1 All works and activities to be carried out under the terms of this Schedule (including for 

the avoidance of doubt such works as are of a preparatory ancillary or of a 
maintenance nature) are (save where expressly provided otherwise) to be at the 
expense of the parties as set out in this Schedule. 

 
1.2 The Highway Authority and their respectively duly authorised officers and agents may 

enter upon the land on which the Highway Works are being carried out at any 
reasonable time to ascertain whether the terms of the Schedule are being or have 
been complied with. 

 
1.3 This Schedule shall be construed as being one with the Inter-Departmental Agreement 

it is appended to and shall take effect as “signed and dated” on the date the Inter-
Departmental Agreement is signed and dated. 

 
2 Not Used 
 
3. GENERAL AGREEMENTS 
 
3.1 The Waste Disposal Authority agrees with the Highway Authority that from the date of 

this Schedule it will (unless otherwise agreed by the Highway Authority) carry out and 
comply with the obligations set out in Part I and the details set out in Parts II and III 
hereto. 

 
3.2 The Highway Authority gives to the Waste Disposal Authority licence (in so far as is 

reasonably necessary for the Waste Disposal Authority to perform the obligations 
under the terms of this Schedule) to enter into and upon and remain upon the public 
highway to carry out the construction of the Highway Works within the timescales 
referred to in Part III hereto or such other period as may be agreed in writing by the 
Director. 

 
3.3 The Waste Disposal Authority will not commence the Highway Works set out in Part II 

unless road space has first been booked with the Highway Authority. 
 
3.4 The Waste Disposal Authority or its Contractor will give written notice prior to works 

commencing, in order that the Highway Authority has sufficient time to ensure that the 
commencement of works will cause the least disruption possible to road users.  The 
Highway Authority reserves the right to refuse consent and/or to stop works under the 
terms of this Schedule and relevant legislation where the aforesaid notice period is not 
complied with. 

 
3.5 The Waste Disposal Authority will comply with the provisions of the New Roads and 

Street Works Act 1991, the Traffic Management Act 2004 and any amendments 
thereof. 
 

PART I 
 



 

 

 
1.  THE DESIGN OF THE HIGHWAY WORKS 
 
1.1 The design of the Highway Works shall be to the satisfaction of the Director with due 

consideration of the Technical Standards. 
 

1.2 No work on any of the Highway Works shall commence and no Contract for their 
construction shall be let until; 
 

1.2.1 full details of the design of the Highway Works to be commenced in the form 
of plans, drawings, specifications and other materials have been submitted to 
the Director together with the name of the Principal Designer (whom the 
Waste Disposal Authority shall appoint for the full duration of the design and 
construction of each and all of the Highway Works) in accordance with the 
CDM Regulations and any codes of practice referred to therein  
 

1.2.2 the Director has given his written approval to the Highway Works to be 
commenced and such approval shall not be given if the said plans, drawings, 
specifications and other documentation have not adequately addressed the 
issues raised in the pre-construction stages of the Road Safety Audit process 
and if given shall lapse if the Highway Works are  not commenced within 
twelve (12) months of the date of the said Director's approval   

 
1.3 The Waste Disposal Authority shall pay the Highway Authority the cost of checking the 

design of the Highway Works and inspecting the Highway Works.  The Highway Works 
at all times shall be carried out in accordance with the plans, drawings, specifications 
and other materials which have received the Director’s approval referred to in 
paragraph 1.2 of this Part and the Waste Disposal Authority shall in the execution of 
the Highway Works comply or ensure that the Contractor complies with the Technical 
Standards. 
 

2 LETTING OF THE CONTRACT 
 
2.1 The Waste Disposal Authority shall not award the Contract unless the Approved 

Contractor and the Approved Sub-Contractors concerned are insured throughout the 
period of the Contract for public liability risks in the sum of at least five million pounds 
£5,000,000 in respect of any single claim and the Waste Disposal Authority shall 
ensure that the Contractor remains so insured throughout the period of the Contract 
and prior to the commencement of each or all of the Highway Works. 
 

3 INSPECTION OF THE HIGHWAY WORKS 
 
3.1 The Waste Disposal Authority shall provide the Director with not less than 24 hours 

(excluding weekends and bank holidays) of any intended execution of the Highway 
Works. 

 
3.2 The Waste Disposal Authority shall during the progress of each and all of the Highway 

Works give to or procure for the Director and any person or persons duly authorised 
by him free access to every part of the Highway Works and the site thereof and permit 
him or them to inspect the same as they proceed and all materials used or intended to 
be used therein and shall give effect to any reasonable and proper requirements made 
or reasonable and proper directions given by the Director to conform to the approved 
detailed plans Works Drawings and specification referred to in paragraph 1.2 of this 
Part. 
 



 

 

3.3 The Waste Disposal Authority shall not cover up or put out of view any works forming 
part of the Highway Works without the approval of the Director and shall afford full 
opportunity for the Director to examine and measure any work which is about to be 
covered up or put out of view and to examine foundations before permanent work is 
placed thereon and shall give at least 72 hours’ notice to the Director whenever any 
such work or foundations is or are ready or about to be ready for examination. 
 

3.4 The Director shall without unreasonable delay, unless he considers it unnecessary and 
advises the Waste Disposal Authority accordingly, attend when required by the Waste 
Disposal Authority for the purpose of examining such works or of examining such 
foundations. 
 

3.5 The Waste Disposal Authority shall for the purposes of paragraphs 3.1 to 3.5 of this 
Part be allowed reasonable access and admission to Highway Works or the places 
where materials or plant for the Highway Works may be stored or in the course of 
preparation manufacture or use (unless such access or admission is refused due to 
circumstances beyond the control of the Waste Disposal Authority). 
 

4 TESTING OF MATERIALS 
 
4.1 The Waste Disposal Authority shall reimburse the Highway Authority for all reasonable 

costs and expenses whatsoever arising from the operation of paragraphs 4.2 to 4.5. of 
this Part. 

 
4.2 The Director shall require the testing of materials plant and workmanship used or 

proposed to be used in the Highway Works and in his reasonable discretion have the 
power to reject any materials plant or workmanship so tested which he may reasonably 
and properly find to be not in accordance with the approved detailed plans Works 
Drawings and specification referred to in paragraph 1.2 of this Part. 
 

4.3 The Waste Disposal Authority shall as soon as reasonably practicable replace or repair 
any materials plant or workmanship which have been found to be not in accordance 
with the approved detailed plans Works Drawings and specification referred to in 
paragraph 1.2 of this Part. 
 

4.4 The Director shall for the purposes of paragraphs 4.1 to 4.5 of this Part be allowed 
reasonable access and admission to the Highway Works or the places where materials 
or plant for the Highway Works may be stored or in the course of preparation 
manufacture or use (unless such access or admission is refused due to circumstances 
beyond the control of the Waste Disposal Authority). 
 

4.5 The Waste Disposal Authority shall as soon as is reasonably practicable remove such 
materials and plant as are rejected by the Director pursuant to paragraph 4.2 of this 
Part which are not capable of repair or remedy from the site of the Highway Works and 
if the Waste Disposal Authority shall wish to continue to store such rejected materials 
and plant on the site of each and all of the Highway Works they shall be stored 
separately from those materials and plant which have not been so rejected or which 
the Waste Disposal Authority shall wish in future to use in execution of the Highway 
Works. 
 

5 OPENING OF THE HIGHWAY WORKS 
 
5.1 During the construction of each and all of the Highway Works: 
 



 

 

(a) The Director may issue instructions to the Waste Disposal Authority to open or 
expose any of the Highway Works which has been covered up without previously 
being inspected by the Director. 

 
(b) Should the Waste Disposal Authority fail to comply with any such instructions the 

Highway Authority may so take up or expose the relevant part of the Highway 
Works causing as little damage or inconvenience as is possible in respect of any 
other part or parts of the Highway Works the reasonable and proper cost of such 
taking up or exposure and reinstatement to be met by the Waste Disposal Authority. 

 

 PROVIDED THAT if the Highway Works or any part or parts thereof are covered up by 
the Waste Disposal Authority after giving the notice referred to in paragraph 3.4 of this 
Part and the Director shall have failed to inspect in the period therein referred to and 
the Director shall subsequently require the Highway Works or any part of them to be 
uncovered for the purposes of inspection:- 

 
(a) If inspection reveals the relevant part or parts of the Highway Works to have been 

completed in accordance with the approved detailed plans drawings and 
specification referred to in paragraph 1.2 of this Part all costs in respect of such 
uncovering and inspection and of reinstating the part or parts of the Highway Works 
uncovered shall be borne by the Highway Authority; or 

 
(b) If inspection reveals the relevant part of parts of the Highway Works not to have 

been completed in accordance with the approved detailed plans drawings and 
specifications referred to in paragraph 1.2 of this Part all reasonable and proper 
costs in respect of uncovering and inspection and of reinstating the part or parts of 
the Highway Works uncovered shall be borne by the Waste Disposal Authority. 

 
 
6. UNDERTAKERS 
 
6.1 Insofar as the County Council as Highway Authority is required by any legislation 

regulation direction or code of practice (including in particular but without prejudice to 
the generality of the foregoing the New Roads and Street Works Act 1991) to serve a 
notice or notices in respect of the Highway Works on undertakers or other persons the 
Waste Disposal Authority shall comply with such requirement on behalf of the Highway 
Authority before the Highway Works commence and shall thereafter assume on behalf 
of the Highway Authority such responsibilities as follow on therefrom in particular 
during the construction of the Highway Works and prior to the issue of the Certificate 
of Substantial Completion the Waste Disposal Authority shall also:- 

 
(a) Carry out or procure the carrying out of such works and activities in regard to the 

plant and equipment of undertakers as are required by undertakers in accordance 
with their statutory powers under the New Roads and Street Works Act 1991 as a 
result of the construction or intended construction of each and all of the Highway 
Works; 

 
(b) Cause all public sewers, highway drains gas and water mains electric cables and 

telecommunications ducts or other apparatus which are to be laid by the Waste 
Disposal Authority under the Highway Works together with all necessary 
connections from them to the boundary of the Highway Works to be laid so far as 
is practicable under the Highway Works before the foundation of the Highway 
Works are laid and shall also in so far as is practicable cause the connections from 
the electric cables to any street lamp to be laid before the paving of the footways 
comprised in the Highway Works is carried out; 

 



 

 

(c) Cause all trench works within the boundary to be backfilled and reinstated in 
accordance with the Specification for the Reinstatement of Openings in the 
Highway as determined from time to time under the New Roads and Street Works 
Act 1991; 

 

(d) Not at any time give consent to the erection by any telecommunications operator 
of telegraph poles or telephone poles or to the erection by any Statutory Undertaker 
or public or private company firm or individual of any over ground or underground 
equipment without the consent in writing of the Director. 

 

7. PROTECTION OF THE PUBLIC 
 
7.1 The Waste Disposal Authority shall give due consideration to adjoining owners and 

occupiers at all times and shall organise activities relating to the Highway Works in 
such a manner as to cause the least practicable disruption. 

 
7.2 Prominent notices shall be displayed and maintained around the perimeter of the site 

of each and all of the Highway Works to warn the public of the dangers of entering the 
site of the Highway Works. 

 
7.3 The Waste Disposal Authority shall nominate a member of the site management team 

as the contact point for the Director in the event of an emergency and shall advise a 
daytime and twenty-four hour contact number to the Director for the same purpose. 

 
7.4 The Waste Disposal Authority shall take or procure the taking of all necessary steps to 

avoid creating a nuisance from noise and in particular: 
 7.4.1 the Waste Disposal Authority shall afford all reasonable facilities to enable the 

Director to carry out such site investigations as they may deem necessary in 
order to determine noise emission levels; 

 
 7.4.2 all vehicles and plant including compressors shall be fitted with effective 

silencers and acoustic covers as appropriate and maintained in good working 
order and all static plant shall be located to minimise nuisance to persons living 
or working in the vicinity; 

 
 7.4.3 all portable traffic signals and pumps shall be operated from mains electricity 

unless otherwise agreed with the Director; 
 
 7.4.4 except as agreed in writing by the Director noisy activities shall not be permitted 

on Sundays and Bank Holidays or outside the hours of 8am to 5.30pm Monday 
to Friday and 8am to 1pm on Saturdays. 

 
 PROVIDED THAT if the reasonable opinion of the Director the Waste Disposal 

Authority is not dealing adequately with the control of noise the Waste Disposal 
Authority shall carry out or procure the carrying out of such additional measures as the 
Director considers necessary at the Waste Disposal Authority’s expense. 

 
7.5 Compliance with the provisions of paragraph 7.4 of this Part shall not relieve the Waste 

Disposal Authority of any of his obligations and liabilities under this Schedule the 
Control of Pollution Act 1974 or the Environmental Protection Act 1990. 

 
7.6 The Waste Disposal Authority shall take or procure the taking of all necessary steps to 

avoid creating a nuisance from dust and as far as is practicable works are to be carried 
out in such a way that dust is kept to a minimum PROVIDED THAT if in the reasonable 
opinion of the Director the Waste Disposal Authority is not dealing adequately with the 



 

 

control of dust the Waste Disposal Authority shall carry out or procure the carrying out 
of such additional measures as the Director considers necessary at the Waste Disposal 
Authority’s expense. 

 
7.7 The Waste Disposal Authority shall arrange the regular removal of refuse likely to 

encourage vermin and arrange for suitable secure storage containers to be provided 
for collection. 

 
7.8 The Waste Disposal Authority shall keep a log book on site to record all complaints 

received from the public and the action taken in response and the log book shall be 
available for inspection by the Director. 

 
8. PREVENTION OF MUD BEING CARRIED ON THE PUBLIC HIGHWAY 
 
8.1 Provision shall be made at the site of each and all of the Highway Works to limit in so 

far as is practicable the amount of mud dust and other materials carried on to adjacent 
public highways by vehicles and plant leaving such site. 

 
8.2 The Waste Disposal Authority shall keep or procure the keeping of all roads footpaths 

rights of way and other means of passage leading to or from or crossing the site of 
each and all of the Highway Works fee from mud slurry or other hazardous substances 
that are deposited through the construction of the Highway Works and any such 
substance so deposited on any such road footpath right of way or other means of 
passage shall be promptly removed by or at the direction of the Waste Disposal 
Authority. 

 
8.3 The Director may close any associated crossings entrances and exits if such 

substances deposited are not promptly removed by the Waste Disposal Authority and 
any losses or expenses incurred as a result shall be borne by the Waste Disposal 
Authority and on removal of such substances the Director shall reopen such crossings 
entrances and exits and the Waste Disposal Authority shall bear the costs incurred. 

 
9. TRAFFIC CONTROL 
 
9.1 During the periods when the Highway Works are being executed the Waste Disposal 

Authority shall institute at his own expense measures previously approved in writing 
by the Director to maintain the safe flow of traffic on the highways in the vicinity of the 
site of the Highway Works. 

 
9.2 The Works shall be signed and protected to at least the standards of Chapter 8 of the 

Traffic Signs Manual published by Her Majesty’s Stationery Office and the proposed 
arrangements shall be approved in writing by the Director before the Highway Works 
commence. 

 
 
10. SAFETY 
 
10.1 During the periods when the Highway Works are being carried out the Waste Disposal 

Authority shall provide all watching and lighting as required and shall maintain all lights, 
guards, fencing, warning signs when and, where necessary, undertake such further 
measures as may be reasonably required by the Director. 

 
11. ACCOMMODATION WORKS 
 
11.1 The Waste Disposal Authority shall carry out or ensure that there shall be carried out 

all related accommodation works associated with the Highway Works. 
12. CONSTRUCTION (DESIGN AND MANAGEMENT) REGULATIONS 2015 



 

 

 
12.1 The Waste Disposal Authority shall be the only client for the purpose of the CDM 

Regulations and the Waste Disposal Authority agrees to undertake the obligations of 
a client under the CDM Regulations and to use all reasonable endeavours to ensure 
that the Highway Works are carried out in accordance with the CDM Regulations. 

 
12.2 Works shall not commence until the Waste Disposal Authority as the only client has 

provided to the Director: 
 
 12.2.1 an estimate of the number of working days and/or person days of construction 

work and the number of workers working on site simultaneously at any one 
point in the project which the Contract will entail; 

 
 12.2.2 written details of the principal designer and the principal contractor appointed 

for the project and also provide copies of the Construction Phase Plan and 
Health & Safety File. 

 
12.3 Throughout the Highway Works the Waste Disposal Authority shall provide to the 

Director copies of the updates and revisions to the construction phase plan and Health 
and Safety File pursuant to Regulation 12. 

 
12.4 Within 28 days of issue of the Certificate of Substantial Completion for any or all of the 

Highway Works the Waste Disposal Authority shall provide the Director: 
 
 12.4.1 a plan showing the land over which those Highway Works have been 

constructed and; 
 
 12.4.2 a Health and Safety file conforming in all aspects with the CDM Regulations 

and which shall accord with the current format used by the Highway Authority 
to include a separate Health and Safety File for each structure. 

 
12.5 In respect of the Highway Works generally the Waste Disposal Authority shall provide 

to the Director the final information in both paper and electronic format and shall at 
least comprise: 

 
 12.5.1 scale “as built” drawings; 
 
 12.5.2 records of the earthworks showing sources of material used in areas of fill 

description of fill materials descriptions of sub-grades in cut areas copies of 
results of tests of material carried out as part of the supervision of the 
construction of the earthworks; 

 
 12.5.3 records of the sources of supply of all other manufactured materials (e.g. 

drainage goods, fencing materials, traffic signs, electrical components and 
cables, etc.). 

 
 
13. SITE CLEARANCE AND SUBSTANTIAL COMPLETION 
 
13.1 On Substantial Completion of the Highway Works the Waste Disposal Authority shall:- 
 
 13.1.1 clear away and remove from the site of the Highway Works all constructional 

plant and temporary works of every kind and leave the site of the Highway 
Works in a neat and tidy condition to the satisfaction of the Director and; 

13.1.2  carry out stage 3 of the Road Safety Audit process and comply to the 
satisfaction of the Director with recommendations arising thereunder prior to 
the opening of the Highway Works to the public 



 

 

13.1.3 Upon Substantial Completion of the Highway Works including any additional 
work resulting from stage 3 of the Road Safety Audit process to the satisfaction 
in all respects of the Director he shall issue a Certificate of Substantial 
Completion in respect of those Highway Works to Waste Disposal Authority 
provided that all costs and expenses owing to the County Council have been 
paid in respect of those Highway Works 

 
 
 
 
14. DEFECTS CORRECTION PERIOD 
 
14.1 The Waste Disposal Authority shall maintain each and all of the Highway Works for a 

period of twelve (12) months (unless the Director agrees in writing a lesser period) from 
Substantial Completion and prior to the expiration of this period the Waste Disposal 
Authority shall reinstate and make good any damage or defect which may have arisen 
from any cause whatsoever or be discovered during the said period of twelve months 
(including any defect in or damage to the surface water drainage system) so as to 
place the highway and the Highway Works in a condition satisfactory to the Director. 

 
14.2 After the expiration of the period of twelve (12) months from Substantial Completion or 

the date the site becomes operational (whichever is the latter) the Waste Disposal 
Authority shall (unless the Director writes to the Waste Disposal Authority informing 
him that it is to be carried out sooner or that he does not need to do so) carry out stage 
4 of the Safety Audit and comply to the satisfaction of the Director with any 
recommendations arising thereunder  

 
14.3 After the expiration of the period of eighteen (18) months and after any defects have 

been made good as therein provided including any improvements arising under stage 
4 of the Road Safety Audit to the satisfaction of the Director and after the provisions of 
paragraph 13.4 and paragraph 20.5 of this Schedule have been fulfilled the Director 
shall issue forthwith to the Waste Disposal Authority the Certificate of Final Completion 
in respect of the Highway Works provided that the Certificate of Final Completion shall 
in the case of road gullies extend only as far as their points of entry to the surface water 
sewers where those are not being adopted by the County Council as highway drains 
and upon the issue of the Certificate of Final Completion the County Council shall 
release the Waste Disposal Authority and the Performance Bond Surety and each of 
them from all subsisting obligations under the Performance Bond in respect of those 
Highway Works  

 
 

 
15. CLAIMS 
 
15.1 The Waste Disposal Authority shall from the date of this Schedule be responsible for 

resolving and settling all claims liability or loss whatsoever arising out of and incidental 
to any or all of the Highway Works arising out of any legally sustainable claims for 
payments under Section 10 of the Compulsory Purchase Act 1965 and Part I of the 
Land Compensation Act 1973 (as amended) in connection with those Highway Works 
unless any claims submitted to the Highway Authority arising out of the negligence of 
the Highway Authority’s employees or out of any works of alteration carried out to any 
of the Highway Works by the Highway Authority after the issue of the related Certificate 
of Final Completion. 

 
15.2 The Waste Disposal Authority shall from the date of this Schedule be responsible for 

all claims liability or loss whatsoever arising out of and incidental to the maintenance 



 

 

and maintenance responsibilities of the Highway Works until such time as the 
Maintenance Schedule is entered into. 

 
15.3 The Highway Authority shall notify the Waste Disposal Authority forthwith upon receipt 

of any such claim. 
 
15.4 The Highway Authority shall not accept or settle any claim without first having given 

the Waste Disposal Authority the opportunity to provide the Highway Authority with 
representations as to the validity of such claim. 

 
15.5 The responsibilities referred to in paragraph 15.1 of this Part includes: 
 
 15.5.1 all fees incurred by claimants which the Highway Authority is obliged to pay, 

and those of the Highway Authority or its agent or contractor, in negotiating any 
claims (together with VAT payable on the claimants’ professional advisors’ 
fees); 

 
 15.5.2 statutory interest payments to claimants and their professional advisors; and 
 
 15.5.3 the Highway Authority’s reasonable and proper legal costs in making the 

compensation, fees and interest payments. 
 
 
 
 
 
16. DEFAULT PROVISIONS 

 
16.1 Should the Waste Disposal Authority default in the execution of the obligations to carry 

out any or all of the Highway Works and to maintain the same in accordance with the 
provisions of this Schedule then the Highway Authority may (subject to the provisions 
hereinafter contained) itself carry out the Highway Works and maintain the same as 
aforesaid having first called upon the Waste Disposal Authority for the cost to be 
expended in so doing: 

 
 16.2.1 Unless there is a danger to users of the highway the Highway Authority shall 

give 20 working days prior written notice (or lesser period as may in the 
circumstances be reasonable) of its intention to commence work under this 
Paragraph 16.2. 

 
 16.2.2 Any notice served under this paragraph shall specify the period of the notice 

(“the notice period”) the extent of the work which the Highway Authority 
proposes to carry out and full details of all matters in respect of which the 
Director considers that the Highway Works have not been carried out in 
accordance with the terms of this Schedule. 

 
 16.2.3 If before the expiry of the notice period the Waste Disposal Authority services 

written notice upon the Highway Authority that the Waste Disposal Authority 
intends diligently to execute the works specified in the notice in accordance 
with the terms of this Schedule and specifies a time to complete that the 
Highway Authority considers reasonable in the circumstances the Highway 
Authority shall not be entitled execute the relevant part or parts of the Highway 
Works specified in the notice served under this paragraph unless the Waste 
Disposal Authority then fails to execute those works within the agreed time 
scale. 

 



 

 

16.2 If the Waste Disposal Authority should default in the execution of its obligations to carry 
out any or all of the Highway Works and to maintain the same in accordance with the 
provisions of this Schedule then the Highway Authority will call upon the Waste 
Disposal Authority to provide the full cost of doing so in accordance with this Schedule. 

 
17. LEGAL AND ADMINISTRATIVE COSTS 
 
17.1 The Waste Disposal Authority shall pay to the Highway Authority: 
 
 17.1.1 the whole of the costs of the County Council’s Legal Services Department in 

connection with the preparation and completion of this Schedule and these 
costs shall be payable prior to signing of this Schedule; 

 
 17.1.2 the costs and expenses of the Highway Authority of checking the design of 

each and all of the Highway Works and inspecting each and all of the Highway 
Works such sums to be charged periodically and shall be payable within 30 
days of written demand; 

 
 17.1.4 the cost of any temporary and permanent traffic regulation orders which sum 

shall be payable prior to any work on the making of such Order being 
commenced; 

 
 17.1.5 the full cost of any other road traffic orders required to facilitate the Highway 

Works which sum shall be payable prior to any work on the making of such 
Order being commenced. 

18. PARTS I AND II OF THE LAND COMPENSATION ACT 1973 
 
18.1 The Waste Disposal Authority agrees with the Highway Authority that in the event of 

any claim for compensation or otherwise or costs or charges arising in connection with 
or incidental to or in consequence of the carrying out of the Highway Works whether 
mandatory or discretionary which may be incurred by virtue of any enactment or 
statutory instrument and otherwise hereby provided for he will hold the Highway 
Authority fully indemnified from and against all claims charges costs and expenses in 
connection therewith or arising therefrom. 

 
  



 

 

PART II 
 
Highway Works 
 
 
 
The Highways Works comprising the following works: 
 
 Creation of new “Right Turn Lane” on Foxhall Road, Foxhall, East Suffolk, (nearest 

postcode: IP10 0AN) involving haunch to both north and south edges of existing 
carriageway, within existing highway boundary and amend existing access to Foxhall 
Recycling Centre.  

 Details of the proposed layouts are illustrated within the accompanying drawings. 
 

 
 
Timescale: 
 
The Highway Works are to be substantially completed by December 2023  
(Contractor to confirm) 

  



 

 

PART III 
 

Approved List of Drawings 
 
 
 

 Drawing Number 
 

1 219046-CDP-DR-ZZ-00-C-4001 P9 Proposed Road Layout 
 

2 
 

219046-CDP-DR-ZZ-00-C-4006 P2 Road Lining and Signs Plan 

3 
 

219046-CDP-DR-ZZ-XX-C-5001 P2 Highway Long Section 

4 
 

219046-CDP-DR-ZZ-XX-C-5002 P2 Highway Cross Sections 

5 219046-CDP-DR-ZZ-XX-C-6003 P7 Highway Details 

6 219046-CDP-DR-ZZ-XX-C-6005 P5 Paving Slab Revetment Detail 

7 219046-CDP-SH-ZZ-XX-C-7002 P5 Road Signs Schedule 

8 219046-CDP-SH-ZZ-XX-C-7003 P4 Road Lining Schedule 

9 219046-CDP-DR-ZZ-XX-C-9007 P1 Site Location Plan   

10 219046-CDP-DR-ZZ-XX-C-9017-P1-Highway Widening Overlay Plan 

 

 

 
 

 
  

  
 


