

DATED 2 December 2024

SUFFOLK COUNTY COUNCIL (1)

- and -

CLERKS WELL PROPERTIES LTD (2)

#### AGREEMENT

made pursuant to Section 278 of the Highways Act 1980  
and any other enabling power relating to  
the development of land at Waterloo Avenue, Leiston Suffolk

Nigel Inniss  
Monitoring Officer and Assistant Director Governance Legal and Assurance  
Suffolk County Council  
8 Russell Road Ipswich  
Suffolk IP1 2BX

Ref: AW/30669

THIS AGREEMENT is made the 2 day of December 2024  
BETWEEN the following parties :-

- (1) SUFFOLK COUNTY COUNCIL of Endeavour House 8 Russell Road Ipswich  
Suffolk IP1 2BX ("the County Council")
- (2) CLERKS WELL PROPERTIES LTD (company number 07068620) of 290 High  
Street, Aldeburgh, Suffolk, IP15 5DQ ("the Developer")

#### RECITALS AND DEFINITIONS

A. In this Agreement unless the context otherwise requires the following words shall have the following meanings :-

"1980 Act"	Means the Highways Act 1980 (as amended)
"Cash Deposit"	Means the cash deposit for all of the Highway Works such cash deposit to be held by the County Council should the Developer default in the execution of its obligations to carry out the Highway Works and to maintain the same in accordance with the provisions of this Agreement then the County Council will call upon the Cash Deposit to provide the full sums necessary to carry out and maintain the Highway Works
"Cash Deposit Figure"	Means sum of £16,687.00 (sixteen thousand, six hundred and eighty-seven pounds) being the cost of the Highway Works plus 10 per cent
"Certificate of Final Completion"	Means any of the certificates referred to in paragraph 2.13 of this Agreement
"CDM Regulations"	Means the Construction (Design and Management) Regulations 2015 (SI 2015/51)
"Director"	Means the County Council's Executive Director of Growth, Highways and Infrastructure or other officers of the County Council acting under his hand

“Highway Works”	Means the works detailed on the Works Drawings and as set out in Schedule 2 of this Agreement
“Site”	Means land situated at Waterloo Avenue, Leiston, Suffolk registered at HM Land Registry with title number SK278779
“Substantial Completion”	Means complete to the reasonable satisfaction of the Director and so that the Highway Works can be used for the purpose and operate in the manner for which they were designed, and the “Date of Substantial Completion” and “Certificate of Substantial Completion” shall be construed accordingly
“Works Drawings”	Means the attached drawings bearing the numbers referred to in Schedule 1 or any subsequent revision of them which has been approved or requested by the Director and which relate to the Highway Works

- (A) The County Council is the Local Highway Authority (except for trunk roads) for the purposes of the 1980 Act for the area within which the Site is situated and the Highway Works will be carried out
- (B) The Developer is the registered proprietor with title absolute of the Site registered at the Land Registry under Title Number SK278779
- (C) The County Council considers that the Highways Works as shown on the Works Drawings and detailed in Schedule 2 need to be carried out and the County Council considers that entering into this Agreement will be of benefit to the public

NOW THIS DEED WITNESSES as follows :-

# **1. LEGAL EFFECT**

1.1 In this Agreement unless the context otherwise requires :-

1.1.1 Words importing the singular meaning where the context so admits include the plural meaning and vice versa; and

1.1.2 Words of the masculine gender include the feminine and neuter genders and words denoting actual persons include companies, corporations and firms and all such words shall be construed interchangeably in that manner; and

- 1.1.3 "party" or "parties" means a party or parties to this Agreement; and
- 1.1.4 references to any party shall include the successors in title and assigns of that party; and in the case of the County Council the successors to its statutory functions;
- 1.1.5 where a party includes more than one person any obligations of that party can be enforced against all of them jointly and severally unless there is an express provision otherwise; and
- 1.1.6 the headings and contents list in this Agreement shall not form part of or affect its construction; and
- 1.1.7 references to clauses schedules and paragraphs are references to clauses in and schedules to this Agreement and paragraphs in schedules to this Agreement; and
- 1.1.8 where a party or any officer or employee is required to give its consent approval or agreement to any specific provision in this Agreement such approval or agreement shall not be unreasonably withheld or delayed; and
- 1.1.9 any mention herein of any act or of any section regulation or statutory instrument shall be deemed to refer to the same source as at any time amended and where such act section regulation or statutory instrument has been replaced consolidated or re-enacted with or without amendment such mention shall be deemed to refer to the relevant provision of the updating consolidating or re-enacting act or section or regulation or statutory instrument
- 1.2 This Agreement and the covenants that appear hereinafter are made pursuant to Sections 278 of the 1980 Act Section 111 of the Local Government Act 1972, Section 1 of the Localism Act 2011 and all other enabling powers to the intent that the provisions of this Agreement shall bind the Site and the parties hereto and all persons deriving title through or under them
- 1.3 No waiver (whether express or implied) by the County Council of any breach or default by the Developer in performance or observance of any of the covenants or obligations in this Agreement shall constitute a continuing waiver and no such waiver shall prevent the County Council from enforcing any of the covenants or from acting upon any subsequent breach or default
- 1.4 Any provision of this Agreement which is or may be unlawful void or unenforceable shall to the extent of such unlawfulness invalidity or

unenforceability be deemed severable and shall not affect any other provision of this Agreement

- 1.5 This Agreement shall be governed and interpreted in accordance with the laws of England and shall be determined in the Courts of England and Wales
- 1.6 The Developer covenants and warrant to the County Council that they have full power to enter into this Agreement and there is no other person having a charge over or any other interest in the Site whose consent is necessary for the Developer to enter into this Agreement.
- 1.7 The Developer covenants and undertakes with the County Council that from the date of this Agreement it will (unless otherwise agreed by the County Council) carry out and comply with the obligations set out in this Agreement
- 1.8 The County Council, without prejudice to its statutory powers and duties, hereby appoints the Developer to act as its agent and gives to the Developer licence (in so far as is reasonably necessary) to enter into and upon and remain upon the public highway to carry out the construction of the Highway Works within the timescales referred to in Schedule 2 or such other period as may be agreed in writing by the Director, provided that this licence shall not extend to the Developer's successors in title or assigns unless otherwise agreed in writing by the Director prior to that successor or assignee commencing work in the public highway
- 1.9 The Developer covenants with the County Council as Highway Authority to comply with the provisions of the New Roads and Street Works Act 1991 and the Traffic Management Act 2004, and any amendments thereof
- 1.10 It is hereby agreed and declared that the provisions of the Contracts (Rights of Third Parties) Act 1999 shall not apply to this Agreement
- 1.11 The Developer shall be the only client for the purpose of the CDM Regulations and the Developer agrees to undertake the obligations of a client under the CDM Regulations and to use all reasonable endeavours to ensure that the Highway Works are carried out in accordance with the CDM Regulations. The Developer shall indemnify and keep the County Council indemnified against any breach of the Developer's obligations under this clause
- 1.12 *Not used*
- 1.13 *Not used.*

1.14 *Not used*

- 1.15 This Agreement is a Deed. Any financial default will be declared by the County Council and registered as a Local Land Charge under section 278(5)(c) of the 1980 Act
- 1.16 If the Highway Works have not been commenced within one (1) year from the date of this Agreement, save as this period is otherwise extended in writing by the Director at his discretion, then this Agreement shall lapse and be of no further effect (save to the extent already complied with) and the Developer agrees to pay to the County Council any costs properly incurred by the County Council prior to the lapse of this Agreement (which have not already been paid) including but not limited to those costs set out in clause 3.5 of this Agreement
- 1.17 Where, in accordance with clause 1.16 above the Director, at his discretion, agrees in writing to an extension to the period of one (1) year after which this Agreement shall lapse, this Agreement shall lapse at the end of such period as agreed in writing by the Director
- 1.18 Where the Agreement has lapsed in accordance with clauses 1.16 or 1.17, the County Council may release to the Developer the Cash Deposit and interest applied at the Bank of England Base Rate minus 2 basis points, compounding annually at financial year end on receipt of a written request. If for any period, the Bank of England Base Rate is at or below 0.02% then no interest shall be payable for that period by any party to this agreement. For the avoidance of doubt nothing in this clause requires the County Council to repay those sums payable under clause 3.5 of this Agreement

## **2 HIGHWAY WORKS**

- 2.1 All works and activities to be carried out under the terms of this Agreement (including for the avoidance of doubt such works as are of a preparatory ancillary or of a maintenance nature) are (save where expressly provided otherwise) to be at the sole expense of the Developer and at no cost to the County Council
- 2.2 No work on the Highway Works shall commence and no contract or contracts in respect of the construction of the Highway Works shall be let until full details of the Highway Works have been submitted to the Director and the Director has given his written approval to the Highway Works and for the avoidance of doubt this Agreement does not constitute the written approval required under this clause

- 2.3 The Developer shall provide all relevant notices to the County Council under the New Roads and Street Works Act 1991 and Traffic Management Act 2004, and any amendments thereof
- 2.4 Insofar as the County Council as Highway Authority is required by any legislation regulation direction or code of practice (including in particular but without prejudice to the generality of the foregoing the New Roads and Street Works Act 1991) to serve a notice or notices in respect of the Highway Works on undertakers or other persons the Developer shall comply with such requirement on behalf of the County Council before the Highway Works commence and shall thereafter assume on behalf of the County Council such responsibilities as follow on therefrom in particular during the construction of the Highway Works
- 2.5 The Developer shall give due consideration to adjoining owners and occupiers at all times and shall organise activities relating to the Highway Works in such a manner as to cause the least practicable disruption
- 2.6 The Developer shall display and maintain prominent notices around the perimeter of the Site to warn the public of the dangers of entering the Site. However the display of such notices shall not relieve the Developer of any of his obligations and liabilities under this Agreement, the Control of Pollution Act 1974 or the Environment Protection Act 1990, or any amendments thereof
- 2.7 The Developer shall take or procure the taking of all necessary steps to avoid creating a nuisance from noise and from dust and as far as practicable the Highway Works are to be carried out in such a way that noise and dust are kept to a minimum
- 2.8 When the Highway Works are being executed the Developer shall institute at his own expense measures previously approved in writing by the Director to maintain the safe flow of traffic on the highways in the vicinity of the Site
- 2.9 No Highway Works within or affecting existing public highways will be permitted within the morning and evening peak periods i.e. 7.30 - 9.30 a.m. and 4.30 - 6.30 p.m. Monday to Friday except as agreed in writing by the Director
- 2.10 When the Highway Works are being carried out the Developer shall provide all watching and lighting as required and shall maintain all lights, guards, fencing and warning signs when and where necessary and undertake such further measures as may be reasonably required by the Director
- 2.11 Representatives of the County Council may enter upon the land on which the

Highway Works are being carried out at any reasonable time to ascertain whether the terms of the Agreement are being or have been complied with

2.12 On Substantial Completion of the Highway Works :-

2.12.1 the Developer shall clear away and remove from the Site all constructional plant and temporary works of every kind and leave the Site in a safe, neat and tidy condition to the satisfaction of the Director

2.12.2 the Developer shall provide the County Council with 6 paper copies of the 'as constructed' drawings and a pdf thereof

2.12.3 the Director may issue a Certificate of Substantial Completion to the Developer

2.13 The Developer shall maintain the Highway Works for a period of eighteen (18) months (unless the Director agrees in writing a lesser period) from the issue of the related Certificate of Substantial Completion and prior to the expiration of this period the Developer shall reinstate and make good any damage or defect which may have arisen from any cause whatsoever or be discovered during the said period of eighteen (18) months (including any defect in or damage to the surface water drainage system) so as to place the highway and the Highway Works in a condition satisfactory to the Director. After the expiration of the period of eighteen (18) months and after any defects have been made good to the satisfaction of the Director he may issue at the written request of the Developer the Certificate of Final Completion in respect of the Highways Works

### **3 FINANCE**

3.1 Where the Developer has provided a Cash Deposit, then after the issue of the Certificate of Substantial Completion the County Council may approve the release of up to 75% of the Cash Deposit Figure and upon the issue of the Certificate of Final Completion the County Council may release to the Developer the remainder of the Cash Deposit and interest applied at the Bank of England Base Rate minus 2 basis points, compounding annually at financial year end on receipt of a written request. If for any period, the Bank of England Base Rate is at or below 0.02% then no interest shall be payable for that period by any party to this agreement.

3.2 The Developer shall be insured from the date of this Agreement and throughout the period of construction of the Highway Works within the timescales referred to in Schedule 2 (or any other period as agreed by the Director) for public liability

risks in the sum of at least ten million pounds (£10,000,000.00) in respect of any single claim, and shall produce these insurance policies to the Director on demand

- 3.3 The Developer shall on the date of this Agreement pay to the County Council the Cash Deposit in the sum of the Cash Deposit Figure for the Highway Works
- 3.4 Should the Developer default in the execution of his obligations to carry out and maintain the Highway Works then the County Council may itself carry out and maintain the Highway Works having first called upon [the Surety to provide the Cash Deposit for the full cost to be expended in so doing
- 3.5 The Developer shall pay to the County Council:-
- 3.5.1 the legal costs of the County Council in connection with this Agreement prior to sealing of this Agreement;
  - 3.5.2 interest at four per cent above the Bank of England Base Rate on any sum due to the County Council under this Agreement from the date on which it is due until the date it is paid, and
  - 3.5.3 the inspection/checking fees required by the County Council in connection with the Highways Works in the sum of £1,500 (one thousand, five hundred pounds) prior to sealing of this agreement (received in full);

In WITNESS whereof this Agreement has been executed and delivered as a Deed on the date first written above

The COMMON SEAL of )  
SUFFOLK COUNTY COUNCIL )  
was hereunto affixed )  
in the presence of )



A Duly Authorised Officer



EXECUTED AS A DEED by CLERKS WELL PROPERTIES LTD  
in the presence of:

Director:

~~Director/Secretary:~~

WITNESS:

Schedule 1  
Works Drawings

Drawing Title	Drawing No
Site Location Plan	0186_C200_P2_S278
General Arrangement Plan	0186_C201_P3_S278
Site Clearance Plan	0186_C202_P3_S278
Levels Plan	0186_C203_P2_S278
Block Plan	0710-00-003 Rev C

Schedule 2

Location	Description of Works
Leiston Waterloo Avenue, near to District Constitutional Club	Upgrade existing vehicular access and associated works.
	The works should be commenced within 12 months of the signing of the agreement and substantially completed within 3 weeks.



12	10.17.2012	Agirisi (Siddhanta)	13	10.17.2012
13	10.18.2012	Agirisi (Siddhanta)	14	10.18.2012
14	10.19.2012	Agirisi (Siddhanta)	15	10.19.2012

Copyright: The copyright of this drawing is reserved in Schenck Engineering Ltd.  
To be used in conjunction with all other project related drawings, reports and surveys etc.  
It shall not be used without permission by reference for any purpose.  
Do not use for the drawing electronic files or manually  
reproduced drawings only.  
All dimensions are in millimetres unless stated otherwise.  
Do not scale or copy this drawing without written consent.  
Do not duplicate this drawing without written consent.

David  
J.F. Contractors Ltd

Project: Letter: Constitutional Club

Time

Waterloo Ave  
2278 Design  
Location Plan

Scale of 20 1 2 3 4 5 6 7 8 9 10	State Pennsylvania
-------------------------------------	-----------------------



Date November 2002	Job Number 1000	Sx RS	Checked JH
Drawing No C200		Revision P2	

These drawings are the preliminary judgments of the growth and can be used as a guide for the final design.



└ CLEARING PLAN LEGEND

- Factorial ANOVA (with covariate)  
All results are significant at  $p < 0.05$  (with covariate)  
Post-hoc (Tukey's HSD) for  $\alpha = 0.05$  with covariate: main effects  
Factorial ANOVA (with covariate)

---



**Disclaimer:** The copyright of this drawing is reserved in Scheme Engineering Ltd.  
To be used in conjunction with all other project related drawings, reports  
and surveys etc.  
It must not be used without permission by anyone for any purpose  
other than that this drawing was intended and it is mandatory  
that it signed dimensions given are taken as true.  
No dimension, height or distance shown should otherwise  
be used. Such changes have been ignored off.  
Do not draw height, then draw height.

**SCH**  
**CMA** | Sustainable  
design



The drawings for products designed for production must be used as a standard basis.

The design of the text and design drawings are as follows:

- [illegible]


**Section 100.100 - 100.10000 - The Highway Right-of-Way**

The center line of each grade divided road in San Diego County should be within the right-of-way of the highway. The location of the center line of the following divided grade roads:


- 1. Prior to April 1, 1965 is a divided highway, measured by the following concrete center line markers or by a survey of the center line of the highway.
- 2. Between April 1, 1965 to a concrete center line highway.
- 3. Concrete or bituminous.
- 4. Composition of asphalt.
- 5. Approximate centering of lanes.
- 6. Lining of ditches.
- 7. Location of center line.
- 8. Location of center line.

10. Distance to existing highway resulting from construction activity. State records indicate the location of the center line of existing highways.

11. Center line of road to be constructed and the line (position) has been agreed with the owner.



Date November 2022	Job Number 0765	By JKA	Checked JPD
Drawing No. C203		Revision P2	



Row	Description	Date	Drawn By	Checked By
1	General Fund	10/10/10		
2	General Fund	10/10/10	JA	141
3	General Fund	10/10/10	JA	141
4	General Fund	10/10/10	JA	141

NUMBER OF ISSUES	PL - For Planning
ISSUING STATUS	S2 - Fit for Information
PROJECT TITLE	London Consultation Draft
CLIENT	Heritage Development Ltd
ISSUING TITLE	Prepared For Plan and General Policy

AGE	DATE	DRUGS BY	CHECKED BY	APPROVED BY
1	2005-04-10	ATC	LB	AC

PROJECT NO	TRNG	WORKSHEET NO	REVISION
0710 - 00 - 003			

**Lanpro»**  
interior and urban design

Source: Office of Strategic Plans, 33 Pottingers Quay, New York, NY.  
Tel: 212-633-2171; 1-800-456-3800 ext. 20-29